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Part III Section J, Attachment I 

Contract Data Requirements List 
 
This document defines contract data deliverables required to be submitted to DOE by the Contractor during contract 
performance.  The Contractor shall review this CDRL at least annually and provide any recommendations to the 
Contracting Officer.  This CDRL will be updated as required over the life of the contract.  Periodic CDRL status 
reports shall be provided to the Contracting Officer. 
 
This list identifies deliverables to DOE and does not relieve the contractor of the responsibility to prepare and 
deliver any other data required by law or regulation.   
 
This CDRL is organized as follows: 
 

A. Procurement 
B. Legal 
C. Industrial Relations 
D. Budget and Finance 
E. Personal and Real Property 
F. Environmental Requirements 
G. Safeguards and Security Requirements 
H. Operations, Safety, Health and Quality Assurance 
I. Programs 
Appendix A (Data Item Description for deliverables D.1, D.2, and D.4) 
 
The following notes are applicable to the CDRL table: 
 

Note 1.  A = Approval; C = Certification by DOE (required for some regulatory documents; certification 
requires hardcopy submittal); R = Review and comment; N = No action – Information only. Unless 
otherwise specified, the length of time for DOE review or approval will be 30 calendar days.  
Note 2. This column identifies the position to receive delivery notification.  Each deliverable will be 
available to DOE in electronic form per Section C.3 unless hardcopies are specified. 
Note 3.  The term “days” means calendar days unless otherwise specified. 
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Contract Data Requirements List (CDRL) 
 
 

Item 
No. 

Contract 
Reference 

Title of 
Data Item 

Data Item Description Customer 
Or 

Program 

DOE 
Action 
Note 1 

Due Date 
And 

Frequency 
Note 3 

Distribution 
and 

Notification 
Note 2 

A.  Procurement 
A.1 I.10 Annual 

Written 
Assurance 
Statement 

Submit an assurance statement to the 
Contracting Officer regarding the 
Contractor’s system of management 
controls in accordance with Clause I.10.  

 R At contract 
takeover 
Annually 
October 1.  

CO 

A.2 Section C, 
para 2.3.G.4 

Interface 
Agreement 
with ICP 
Contractor 

Submit final Interface Agreement with 
ICP Contractor that identifies all cross-
cutting issues and effected actions to be 
implemented.  

 N CLOSED CO 

A.3 Section C, 
para 2.5.B 

Final 
Transition 
Plan 

Contractor’s plan to accept responsibility 
for all work scope during transition 
period. 

 A CLOSED  CO 

A.4 Section H, 
Clause H.4 
 
DEAR clause 
970.5203-1(b). 

Contractor 
Assurance 
System 

Submit a Contractor Assurance System 
in accordance with contract clauses. 

 R Draft - 
October 1, 
2005 
Final -
December 31, 
2005 
Updates – 
when issued 

DOE Manager 
CO 
 

A.5 Section H, 
Clause H.5 

Directives and 
Alternatives 

See Section H, Clause H.5 for required 
content and need. 

 A As needed.  CO 

A.6 Section J, 
Attachment I 

CDRL Status Quarterly Status reports showing all 
items scheduled and the status of 
delivery for the prior quarter; any items 
overdue from Contractor with their 
recovery plan; any items for which 
Government action is overdue. 

 N January 10, 
April 10 
July 10  
October 10 

CO 

A.7 H.44 Conflict of 
Interest 
Compliance 
Plan 

The Contractor shall submit a Conflict of 
Interest (COI) Compliance Plan to the 
CO for approval 

 A CLOSED CO 
OCC 

A.8 H.36 
 

Legal 
Management 
Plan 

Legal Management Plan to control the 
legal costs and comply with the DOE 
policy.  

 A CLOSED CO 
OCC 

A.9 I.30 Conflicts of 
Interest – 
Technology 
Transfer 

Contractor shall provide implementing 
procedures that seek to avoid employee 
and organizational COIs, or the 
appearance of COI, in the conduct of its 
technology transfer activities. 

 A CLOSED CO 
Tech Transfer 
IP Counsel 

A.10 I.35 
I.37 

Patent Rights Report of Patent Rights as required by 
contract clause.   

 R As required CO 
Tech Transfer 
IP Counsel 

A.11 C. 2.3.C Minorities and 
Women in 
Senior 
Technical and 
Management 
Positions 

Submit a plan for recruiting and retaining 
highly skilled, world-class talent, 
including minorities and women in senior 
technical and management positions. 

 A August 1 CO 
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Item 
No. 

Contract 
Reference 

Title of 
Data Item 

Data Item Description Customer 
Or 

Program 

DOE 
Action 
Note 1 

Due Date 
And 

Frequency 
Note 3 

Distribution 
and 

Notification 
Note 2 

A.12 I.25  Diversity Plan Diversity Plan - The Plan shall include 
innovative strategies for increasing 
opportunities to fully use the talents and 
capabilities of a diverse work force.  The 
Plan shall address at a minimum, the 
Contractor’s approach for promoting 
diversity through (1) the Contractor’s 
work force, (2) educational outreach, (3) 
community involvement and outreach, 
(4) subcontracting, (5) economic 
development (including technology 
transfer) (6) policies and practices, (7) 
recruitment strategies, and (8) employee 
concerns. 

 A Submit by 
December 15 
 annual 
updates 

CO 

A.13 H.35 Small 
Business 
Subcontract 
Plan 

The Small Business Subcontracting Plan 
submitted by the Contractor identifying 
consideration for small business, local 
and Idaho businesses. 

 A August 2005, 
Annual 
Updates 

CO 
SB 

A.14 FAR 52.219-9 SF 294, 
Subcontractin
g Report for 
Individual 
Contracts 

Standard Form 294, Subcontracting 
Report for Individual Contracts. This 
report shall be submitted to the CO 
semiannually and at contract completion.  
 

 A April 30 & 
October 30 
each FY. 
At contract 
completion 

CO 
SB 

A.15 FAR 52.219-9 SF 295, 
Summary 
Subcontract 
Report 

Standard Form 295, Summary 
Subcontract Report. Submitted annually 
for contracts within civilian agencies. 

 A Annually 
October 30 

CO 
SB 

A.16 DOE O 221.2 
H.22 
I.10 
I.43 

Internal Audit Annual internal audit and examination of 
records, operations, expenses, and 
transactions with respect to costs 
claimed to be allowable.  Internal Audit 
shall provide to the contracting officer the 
following three report/documents:  (1) 
Internal Audit Implementation Design, (2) 
Annual Audit Report, and (3) Annual 
Audit Plan, in accordance with revised 
clause I.43 subparagraph on Internal 
Audit. 

 A (1) June 30 
(2) January 31 
(3) June 30 

CO 
FSD 

A.17 I.42 Statement of 
Costs Incurred 
and Claimed 

Certified Cost Statement for the total of 
net expenditures accrued (i.e., net costs 
incurred) for the period covered by the 
Cost Statement.       

 A Consistent 
with 
Accounting 
Handbook 
Requirements 

CO 
FSD 

A.18 I.43 Disposition of 
Income 

Annual plan on planned spending of 
royalties and other income from 
authorized technology transfer activities  

 A Annually 
Before 
October. 30th 

CO 
FSD 
IP Counsel 

A.19 I.30 Technology 
Transfer 
Records 

Report on INL’s technology transfer 
activities.  

 A Annually CO 
Tech Transfer 
IP Counsel 

A.20 I.30 Technology 
Transfer Plan 

Plan for conducting its technology 
transfer function for the upcoming year. 

 R Annually, 
October 1st 

CO 
Tech Transfer 
IP Counsel 

A.21 I.21 Exempt and 
Non-exempt 
employees 

Submission of a semi-annual report that 
includes for exempt and non-exempt 
employees: (i) Total cost of overtime; (ii) 
Total cost of straight time; (iii) Overtime 
cost as a percentage of straight-time 
cost; (iv) Total overtime hours; (v) Total 
straight-time hours; and (vi) Overtime 
hours as a percentage of straight-time 
hours. 

 R As Required PSD 
IR 
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Item 
No. 

Contract 
Reference 

Title of 
Data Item 

Data Item Description Customer 
Or 

Program 

DOE 
Action 
Note 1 

Due Date 
And 

Frequency 
Note 3 

Distribution 
and 

Notification 
Note 2 

A.22 I.18 Make-or-buy 
plan 

Submit a make-or-buy plan and updates.    A Initial within 
180 days of 
contract 
takeover; 
 
Annual 
updates as 
required; 
 
90 days prior 
to start of 
negotiations of 
any extension 

CO 
OCC 

A.23  I.21 Overtime 
notification 

Notify the CO when in any given year it is 
likely that overtime usage as a % of 
payroll may exceed 4%. 

 N As required CO  

A.24 I.21 Overtime Plan  Submit an overtime control plan as 
required by contract clause.  

 A As required  CO 

A.25  DOE N 142.1 
Section C, 
para 2.3.E.2.d 

Foreign 
National 
Employment 

A semiannual report on total foreign 
national employment. 

 R Semi-annual -
additional as 
required 

CO 

A.26 I.54 Contractor 
Purchasing 
System  

Implement purchasing system and future 
revisions as required by contract clause.  

 R At contract 
takeover. 
Revisions 
when issued 

CO 

A.27 I.10 Management 
Controls 
System 

Documented Management Controls 
System in accordance with contract 
clause. 

 R At contract 
takeover; 
Revisions 
when issued 

CO 

A.28 I.12 Contractor’s 
Organization  

Submit organization chart and any future 
revisions in accordance with contract 
clause.  

 N Semi-annual -
additional as 
required 

CO 
 

A.29 I.23 Affirmative 
Procurement 
Report 

Submit reports in accordance with 
contract clause.  

 N Annually 
December 30 

CO 

A.30 I.54 Self-
Assessment 
Plan 

As required by DEAR clause 970.5244-1 
and Balanced Scorecard requirements. 
 

 A Annually 
October 

CO 

A.31 DELETED       
A.32 I.54 Self-

Assessment 
Report 

As required by DEAR clause 970.5244-1 
and Balanced Scorecard requirements. 

 A Annually 
November 

CO 

A.33 I.1 FOCI Written notice to the CO of any changes 
in the extent and nature of FOCI which 
would affect the answers to the 
questions presented in DEAR 952.204-
73.  Further, notice of changes in 
ownership or control which are required 
to be reported to the Securities and 
Exchange Commission, the Federal 
Trade Commission, or the Department of 
Justice shall also be furnished 
concurrently to the CO. 

 R, A As required CO 
Security 

A.34 I.12 Employee 
Disclosures 

The contractor shall transmit to the CO 
information obtained from employees 
regarding other employment services in 
accordance with DEAR 970.0371-8. 

 A Annually CO 

A.35 C.2.3.G.3 Joint INL and 
ICP 
Contractor 
Plan for 
Services 

Provide a joint INL- ICP Contractor 
detailed plan addressing all indirect 
funded services as listed in Section J, 
Attachment F-6, beyond January 31, 
2007.  This plan shall address both the 
function and the personnel, and how 
both the INL and ICP Contractors will 
continue or reduce those services. 

 A Final, No Later 
than August, 
2006 
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Item 
No. 

Contract 
Reference 

Title of 
Data Item 

Data Item Description Customer 
Or 

Program 

DOE 
Action 
Note 1 

Due Date 
And 

Frequency 
Note 3 

Distribution 
and 

Notification 
Note 2 

A.36 C.2.3.G.2.b MOU between 
ICP and INL 
for “Other Site 
Services” 

MOU signed by ICP and INL Contractors 
detailing how all services in Section J, 
Attachment F-6.2 will be divided, 
managed, and performed. 

 R Final by 
January 31,05; 
Updates if 
revised 

CO 

A.37 I.12 Standards and 
Procedures 

Standards and procedures necessary to 
implement the requirements set forth in 
48 CFR 970.0371 

 A At Contract 
Takeover, 
Revisions 
when issued 

CO 

B. LEGAL 
B.1 I.38, 10 CFR 

719.17 
Annual Legal 
Budget 

Annual budget covering current pending 
matters. 

 N Annually 
October 15 

OCC  

B.2 35 U.S.C. 
3515; OMB 
SFFAS No. 5;  

Annual 
Contingency 
Liability and 
Assets Report  

Anticipates potential liabilities and assets 
from current and potential litigation for 
the upcoming fiscal year. 

 N Annually, by 
September 15 

OCC  

B.3 I.38; 10 CFR 
719.41 

Quarterly 
Status reports 

Reports are to report all approved costs 
and status updates for all matters 
involving retained counsel, including but 
not limited to contractor litigation. 
LMTS system 

 N Quarterly 15th 
day of Month 
January 
April 
July 
October 

 OCC 

B.4 I.38; 10 CFR 
719.36 

Legal 
Services 
Invoices 

Information copies of subcontractor 
invoices for all legal services. 

 R/N Monthly, on 
the first Day of 
Each Month 

Litigation 
Management 
Attorney 

B.5 I.38 Risk 
Management 
& Liability 
Programs 

Submit all Risk Management and Liability 
Insurance policies and plans and 
changes thereto for approval. 

 A As required  Signed Copy to 
OCC  
 

B.6 H.18 Annual 
Workers 
Compensation 
Open Claims 
Report 

Summary for the year showing total 
number of claims, total amount paid for 
each claim, and total for all claims. 

 N Annually, by 
October 31 
 

OCC  

C. INDUSTRIAL RELATIONS 
C.1 H.16, 29 CFR 

Part 5.7b, 48 
CFR 52.222-6 

Davis-Bacon 
Semiannual 
Report 

Report of any DB violations and 
investigations. 

 R April 15 & 
October 15 of 
each year 

IR Office (signed) 

C.2 Section H, 
Clause H.14 
and H.18 

Contractor’s 
Employee 
Management 
Plan 

Plan that establishes management 
structures to conduct employee relations.  
 

 R, A  Annual 
December 15  
FY 06 only 
due  January 
15 

DOE Manager 
DOE CO 
DOE CF&AOIR 
Office 

C.3 H.30 
I.26 

Workforce 
Alignment 
Actions/Plan 

Comply with requirements of the DOE 
Restructuring Plan and the HQ Planning 
Guidance for Contractor Workforce 
Alignment. 

 A September 30, 
then as 
needed 

IR Office 

C.4 H.14 Individual 
Salary Actions 

Submit for review and approval salary 
actions for the President and all senior 
executives reporting to the president 
making over $100K/year. 

 A As required. Two copies of 
signed DOE Form 
3220.5 to the IR 
Office  

C.5 H.18 Contractor 
Salary-Wage 
Increase 
Expenditure 
Report 

Report for salary/wage expenditures.  R Annually upon 
request from 
Headquarters 

IR Office 

C.6 H.14 Marketing 
tests for 
allowability 
and 
reasonable-
ness of costs 
for welfare 
benefit 
programs 

Conduct Value Studies and comparisons 
to the U.S. Chamber of Commerce 
Employee Benefit Survey.   

 A Every 3 years, 
Initial Sept. 30 
2005 

IR Office (signed 
hardcopy) 
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Item 
No. 

Contract 
Reference 

Title of 
Data Item 

Data Item Description Customer 
Or 

Program 

DOE 
Action 
Note 1 

Due Date 
And 

Frequency 
Note 3 

Distribution 
and 

Notification 
Note 2 

C.7 H.14 Benefit Plan 
Approvals 

Submit all benefit plans and changes 
thereto, to the CO for approval before 
implementing. 

 A As required CO  
IR Office  

C.8 H.14 Approval of all 
Retirement/ 
Pension Plans  

Submit for approval all proposed 
retirement/pension plans and changes 
before implementation. 

 A As required.  IR Office  
 

C.9 Section H, 
Clause 
H.14(c)(3)(ix) 

Pension Plan 
Annual 
Actuarial 
Valuation 
Report 

Provide an annual Actuarial Valuation 
report for each DOE reimbursed 
retirement/pension plan. 

 A Annually,  
September  

DOE Manager 
DOE CO 
IR Office - Five 
copies of 
published 
document 
received from the 
actuary 

C.10 H.14 IRS Forms 
5500 

Provide copy of IRS submittal. Submit 
Annual Return/Report of Employee 
Benefit Plan with Schedules. 

 N Annually –
Initial August 
31 2006 

IR Office  
 

C.11 H.14 IRS Form 
5300 

Submit IRS Form 5300, Application for 
Determination for Employee Benefit 
Plan, with Schedule. 

 N As Filed IR Office  
 

C.12 H.14 Special 
pension 
programs 

Receive approval for any Submit special 
pension programs such as Early-Out 
Retirement Programs. 

 A As required IR Office  

C.13 H.14 
H.18 

Report of 
Settlement 

Provide the CO with a summary of 
settlement after each agreement on a 
new Collective Bargaining Agreement. 

 R As required IR Office  

C.14 H.14 Monthly 
Headcount 
Report by 
Area 

(a) Provide contractor headcount 
information by organization and area 
location. 
(b) Provide Contractor Headcount 
information by category of exempt, non-
exempt, union, etc. 

 R Monthly (6th of 
each month) 
 

IR Office  

C.15 H.14, 
H.18 

Workforce 
Information 
System 
(WFIS) 

An electronic report providing data on the 
(a) number of exempt, nonexempt, 
bargaining unit, non-bargaining unit 
employees and retirees; 
(b) payroll costs by a variety of 
categories; (c) insurance costs; (d) 
benefits costs/plans;(e) compensation 
costs by hours of work by various 
categories; (f) workforce restructuring 
actions (g) employee supplemental 
compensation (h) collective bargaining 
agreements, settlement dates (i) 
employment by EEO categories.  
Electronically submitted through WFIS. 

 A (a) – (g) 
Annually 
 
 
(h) As revised  
 
(i) Quarterly 

IR Office  
 

C.16 H.14 Contractor 
Report of 
Employment 
Distribution by 
Program 
 

An electronic report providing data on the 
number of contractor employees by 
DOE-HQ Program Office. 

 A Quarterly 
April 30 

IR Office 

C.17 H.14 Contractor 
Salary – 
Wage 
Increase 
Expenditure 
Report 

An Electronic report providing data on 
the salary – wage expenditures. 

 A Annually 
March 30 

IR Office 

D. BUDGET and FINANCE 
D.1 H.23 Project 

Management 
System 

Project Management System Document   A Initial 60 days 
after contract 
award, and as 
revised 

CO & Site 
Services Division 
Director  
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Item 
No. 

Contract 
Reference 

Title of 
Data Item 

Data Item Description Customer 
Or 

Program 

DOE 
Action 
Note 1 

Due Date 
And 

Frequency 
Note 3 

Distribution 
and 

Notification 
Note 2 

D.2 H.23,  
H.21 

Baseline Program Baseline submittal in 
compliance with Appendix A and 
approved Management System.  All work 
will align with HQ fund sources/reporting 
requirements. (See Appendix A) 

 A Draft control 
Account Plans 
due annually 
August 15. 
Final due 
annually 
September 20 

Budget Director  

D.3 H.21  Annual 
Reports 

R&D report, Uncosted Analysis, etc.  N Annually, as 
required 

Budget Director  

D.4 H.21,  
H.23 

Baseline 
Reporting 

Baseline reporting as required by 
Appendix A. 

 R As required Budget Director  

D.5 DELETED       
D.6 H.23 Ad Hoc 

Requests 
Ad Hoc requests  A Per CO letter Budget Director  

D.7 DOE O 130.1 UNICAL Budget Formulation documents, 
crosscuts, data sheets, etc. 

 A Per UNICAL 
guidance 

Budget Director  

D.8 DELETED       
D.9 DOE O 412.1 Work 

Authorization 
Work Authorization Documents.  A Returned 

within 2 weeks 
of receipt 

Budget Director  

D.10 H.23 Environmental 
Liability 

Environmental Liability information 
support. 

 A As required  CO   
Budget Director 

D.11 DELETED       
D.12 DOE O135.1 Project 

Authorization 
Project Authorization Documentation.  A As required / 

necessary 
Budget Director  

D.13 DOE O 
534.1B (List 
B); H.21 (a) 

Functional 
Cost Report 

Indirect and support costs by function.  R Annual, 
December 

FSD Director  

D.14 H.21 (a)(1); 
DOE O 
534.1B; I. 48  

Monthly FIS 
Cost File 

Provide contractor Management and 
Reporting System (MARS) monthly cost 
reporting and file feed to DOE within the 
required DOE scheduled submittal 
timeframes. Electronic file saved to the 
HP.  Provide required feeds to EFASC per 
the Standardized Accounting and 
Reporting System (STARS), upon STARS 
implementation. 

 A Monthly  
 
Noon 2nd 
Calendar work 
day  

FSD Director  
FIS Accountant  

D.15 H.21 (a)(1); 
I.48 
DOE Order 
534.1B 

Year End 
Financial 
Statements & 
Disclosure 
Information 

Provide other reports as required per the 
COs annual schedule. 

 R Contracting 
Officer Letter 
reflecting year 
end guidance 

FSD Director 
Lead FIS 
Accountant 

D.16 H.21 (4) Stop Light 
Report 

Provides summary cost and financial 
information.  

 R Monthly, 15 
days after end 
of month, 
starting after 
the end of the 
first quarter 

FSD Director  
 

D.17 DOE O 
534.1B 
H.21 

Indirect Cost 
Baseline & 
Out Year 
Planning Rate 
submission 

Compiles and submits to DOE an annual 
execution year indirect cost baseline 
document that summarizes indirect costs 
by service/activity, including company 
level rates and billable rates for 
recoverable services, funded by their 
indirect rate structure.  For purposes of 
indirect recovery the cost level B&RC or 
lower is the final cost objective.    

 A Annual, 
September 

FSD Director 

D.18 H.21(a)(1) 
 

Travel Cost 
Report 

Collect and report travel costs incurred by 
the contractor for both domestic and 
foreign travel.   

 R Quarterly, 20th 
day following 
Quarter end 

FSD Director  

D.19 H.21(a)(1) Travel 
Certification 
Report 

Certification of all travel being reasonable 
and for necessary functions Certification 
Letter hard copy signed with reference to 
the electronic file.   

 R 20th day 
following year 
end 

FSD Director  
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Item 
No. 

Contract 
Reference 

Title of 
Data Item 

Data Item Description Customer 
Or 

Program 

DOE 
Action 
Note 1 

Due Date 
And 

Frequency 
Note 3 

Distribution 
and 

Notification 
Note 2 

D.20 H.21(a) 
DOE O 
534.1B 

Quarterly & 
Annual 
Financial 
Statements 
 
 
 

Financial Statement Reporting, including 
footnote disclosures and analyses. 

 R Per 
Headquarters 
guidance 

FSD Director  

D.21 Section I 
FAR 52.230-2 
FAR 52-230-6 

 CAS 
Disclosure 
Statement 

CAS Disclosure Statement describes the 
contractor’s accounting practices that 
they will be using for contract 
performance per Cost Accounting 
Standards.  Signed Certification Letter. 

 A Initial and 
when 
Accounting 
Practices 
Change 

FSD Director & 
CO (original) 

D.22 Section I 
FAR 52.230-2 
FAR 52-230-6 

Accounting 
Practice 
Change 
Notification 

Describes contractor proposed 
accounting practice change including 
impact analysis at the major program 
level associated with change  

 A As accounting 
practices 
change 

FSD Director  

D.23 DOE O 522.1 Pricing 
Exception 
Report 

Provides report of waivers from full cost 
recovery approved during the quarter in 
pricing department materials & services  

 A Quarterly 
January  
April 
July, 
October. 

FSD Director  

D.24 H.21 
DOE O 
413.2A 
I.43 

LDRD 
Reporting 

Annually record LDRD costs, scope, into 
the Department’s LDRD database.  Input 
data into the DOE HQ database via 
internet.   

 R Annual 
 

FSD Director 

D.25 H.21; 
DOE O 
534.1B 

Report on 
Receivables 
due from the 
Public (220.9 
Report) 

Provide collection and aging information 
about receivables due from the public as 
defined by the supplement to Volume I of 
the Treasury Asset Management 
Manual, “Instructional Workbook for 
Preparing the Report on Receivables 
Due From The Public”. Fiscal Year. 
STARS Interim and Year End reporting 
requirements from OFCR Debt 
Collection Act of 1982 and the Debt 
Collection Improvement Act of 1996 

 R Quarterly, 7th 
working day 
after Quarter 

FSD Director  

D.26 H.21 
DOE O 
534.1B 

International 
Transactions 
Report  
(A-65 Report) 

Provide collection and disbursement 
information about transactions with other 
nations.  Fiscal Year STARS Interim and 
Year End reporting requirements.  

 R Quarterly, 7th 
working day 
after Quarter 

FSD Director  

D.27 DOE O 
534.1B 
DOE O 
474.1A 

Detail 
submission 
into DIMS 
(Departmental 
Inventory 
Management 
System) 

Provide dollar value of Special Nuclear 
Materials reported in DOE DIMS. Fiscal 
Year STARS, Interim Fiscal Year 
STARS, Interim and Year End reporting 
requirements.  

 R Per 
Headquarters 
guidance at 
FY year-end 
 

FSD Director  

D.28 H.21 
DOE O 
534.1B 

Tracking of 
Technology 
Transfer 
Third-party 
Receipts 
Report 

Provide financial information (sources 
and disbursements) for Tracking of 
Technology Transfer Third-party 
Receipts.  Fiscal Year STARS Interim 
and Year End reporting requirements.  

 R Contracting 
Officer Letter 
reflecting year 
end guidance 

FSD Director  

D.29 DELETED       
D.30 H.21 

DOE O 
534.1B 

Current Status 
of Accounts 
Receivable 
from Foreign 
Obligors 
Report 

Financial information about Receivables 
from Foreign Obligors.  Fiscal Year 
STARS Interim and Year End reporting 
requirements. 

 R Contracting 
Officer letter 
reflecting year 
end guidance 

FSD Director  

D.31 H.21 
DOE O 
534.1B 

Report of 
Waiver of 
Claims for 
Erroneous 
Payment 

Report erroneous payments and steps 
taken to prevent errors in future 
payments. 

 R Per 
Headquarters 
guidance 

FSD Director  
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D.32 H.21 
DOE O 
534.1B 

Financial 
Statement 
Analysis, 
Footnote 
Disclosures, & 
Supplementar
y Stewardship 
Information 

Report financial information as required 
by HQ call letter.  Fiscal Year STARS 
Interim and Year End reporting 
requirements.  

 A Contracting 
Officer letter 
reflecting year 
end guidance 

FSD Director  

D.33 H.21 
I.43 (e) 

Report of 
Audit 
Recoveries 

Report provides contractor results of 
recovery audit programs, which identify 
payment errors and recovery of amounts 
overpaid. 

 A December 
15th Annually 

FSD Director 

D.34 H.21  
DOE O 
534.1B 

Report on 
Estimated 
Foreign 
Currency 
Collections & 
Expenditures 

Report financial transactions made in 
foreign currency.  Fiscal Year STARS 
Interim and Year End reporting 
requirements. 

 R Contracting 
Officer letter 
reflecting year 
end guidance 

FSD Director  

D.35 H.21  
DOE O 
534.1B 

Report on 
Unfunded 
Foreign 
Currency 
Reservations 
Accounts 

Report financial transactions made in 
foreign currency.  Fiscal Year STARS 
Interim and Year End reporting 
requirements. 

 R Contracting 
Officer letter 
reflecting year 
end guidance 

FSD Director  

D.36 H.21  
DOE O 
534.1B 

Documentatio
n on Year End 
problems 

Identify any problems incurred during 
Year End Closing and Reporting.  Fiscal 
Year STARS Interim and Year End 
reporting requirements. 

 R Contracting 
Officer letter 
reflecting year 
end guidance 

FSD Director  

D.37 H.21; 
I.10 

Annual 
Management 
Representatio
n Letter 

Assertions made pertaining to the 
integrity of the financial information 
provide to HQ for the Consolidated DOE 
Financial Statements.  Government 
Reform Act of 1994. 

 R Contracting 
Officer letter 
reflecting year 
end guidance 

FSD Director   
(original 
certification) 

D.38 I.10 
DOE O 
413.1A 

FMFIA Annual 
Assurance 
Memo 

A report on the status of the Contractor’s 
management controls for all programs 
and administrative functions including 
problems identified, progress made in 
correcting prior reportable problems, and 
make an assessment about the integrity 
of contractor financial systems. 

 R 5th working 
day of August 

FSD Director   
(original 
certification) 

D.39 I.42  Report of 
Status of 
Federal Funds 
Drawn from 
Treasury 
ASAP System 

Report providing daily draws and 
account balance. 

 R Monthly 
15th Working 
Day 

FSD Director  

D.40 DOE O 221.2  
H.22 
I.10 
I.43  

OIG Referrals Reports of audits / reviews performed by 
the M&O Contractor Internal Audit 
organization requested as-needed by 
DOE in response to OIG allegations 
concerning the M&O Contractor. 

 R Within 15 
calendar days 
of request 

FSD Director 

D.41 DOE O 221.2  
I. 43  
H.22  
I.10 

DOE 
requested 
audits 

Reports of audits / reviews performed by 
the M&O Contractor Internal Audit 
organization at NE-ID request. 

 R As finalized by 
the Internal 
Audit 
organization  

FSD Director  

D.42 I.43   
DOE O 

Status report 
on corrective 

Status report on corrective action to 
external audit recommendations for 

 R Quarterly 
January 15t 

FSD Director  
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2300.1B action to 
external audit 
recommendati
ons 
 
 
 

department audit reporting and tracking 
(DARTS) purposes. 

April 15t 
July 15 
October 15 

D.43 I.43  
H.21 
DOE O 
2110.1A 

Ad-Hoc 
Reports 

Ad-Hoc reports to establish rates that will 
be used in pricing activities/services to 
ensure full cost recovery objectives. 

 R Per CO 
request 

FSD Director 

D.44 JCP 
Government 
Printing & 
Binding 
Regulations 

Printing & 
Publishing 
Activities 3 
Year Plan 

Identifies printing & publishing 
information to HQ. 

 R Annually 
November 

FSD Director  

D.45 JCP 
Government 
Printing & 
Binding 
Regulations 

Commercial 
Printing 
Report JCP 
Form 2 

Identifies printing & publishing 
information to HQ. 

 R Semi-Annual 
April 30 
November 30 

FSD Director 

D.46 DELETED       
D.47 I.43; 31 USC 

3513, 
Treasury 
Financial 
Manual 

Treasury 224 
Reporting 
Submittal to 
DOE 

Treasury payment reconciliation 
requirements. Fiscal Year STARS 
Interim and Year End reporting 
requirements. 

 R Monthly 
3rd Working 
Day 

FSD Director 

E.  PERSONAL and REAL PROPERTY 
E.1 I.55 

41 CFR 109-
43.4701 

Excess 
Personal 
Property 
Furnished to 
non-Federal 
Recipients in 
any manner, 
including 
Abandonment, 
Destruction or 
Donation to 
Public Bodies 

Personal Property Transferred under the 
Used Energy-Related Laboratory 
Equipment Grant Program, the Education 
and Research Transfer Program (ERTP) 
Executive Order 12999, and for 
Economic Development. 

 A Annually –
November 15 

FSD Director  

E.2 I.55  Property 
Management 
System and 
Baseline 
Government 
Property 
Inventory  

Reporting requirement. TBD based on 
SDB targets.   

 A CLOSED CO 
ID Property 

E.3 DELETED       
E.4 I.55 Non-

Expendable 
Personal 
Property 
Activity 

Additions and Deletions by Line Item and 
Acquisition Costs. 

 R Fiscal Year 
End October. 
31st 

FSD Director  

E.5 I.55 
41 CFR 109-
1.5110 

Physical 
Inventories 

Inventory Summary Report of Sensitive 
Items Having an Acquisition Cost of 
$2,000.01 or More including Fire Arms, 
Ammunition, and Military Property. 

 R Annually 
January 31st  

FSD Director  

E.6 I.55 
41 CFR 109-
1.5203 (I) 

Subcontractor 
Annual 
Inventory 
Report 

Physical Inventory Results With Total 
Acquisition Costs of Government 
Property in Possession. 

 N Annually 
January 31st  

FSD Director  

E.7 I.55 
41 CFR 109-
1.5110 

Stores and 
Warehouse 
Inventory 

Summary of Reconciled Results of 
Physical Inventories. 

 R Annually 
January 31st 

FSD Director  
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DOE 
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Distribution 
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E.8 I.55 
41 CFR 109-
1.5110 

Stores 
Inventory & 
Warehousing 
Activity 
 
 
 

Additions & Deletions By Line Item & 
Acquisition Cost. 

 R Annually 
January 31st  

FSD Director  

E.9 I.55 
41 CFR 109-
1.5110 

Precious 
Metals 
Forecast for 
Withdrawals 
and Returns 

3-Year Forecast for Returns and 
Withdrawals of Precious Metals. 

 R Annually 
December 1st  

FSD Director  

E.10 I.55 
41 CFR 109-
1.5110 

Precious 
Metals 
Inventories 

Tracking System Accounting for all DOE-
owned Precious Metals Regardless of 
Location. 

 R Annually 
January 31st  

FSD Director  

E.11 I.55 
41 CFR 109-
45.304-2.50 

Negotiated 
Sales Report 

An annual report describing any 
negotiated disposals of surplus personal 
property having an estimated fair market 
value of more than $5,000.  

 R Annually 
October 31st  

FSD Director  

E.12 I.55 Property 
Performance 
Objectives & 
Measurement
s & Self-
Assessment 
Reports 

Property performance objectives and 
measurements and reports of self-
assessments. 

 R Annually 
January 31st  

FSD Director & 
HQ  

E.13 I.55 
41 CFR 109-
1.5110 

Capital 
Equipment 
Inventories 

Inventory Summary Report of All Capital 
Items. 

 R Every two 
years January 
31st  

FSD Director  

E.14 I.55 
41 CFR 109-
1.5110 

Physical 
Inventories 

Wall-To-Wall Inventory Summary Report 
of Sensitive Items Having an Acquisition 
Cost of $2,000 or Less (Except for Arms, 
Ammunition, and Military Property). 

 R Every three 
years January 
31st  
 

FSD Director  

E.15 I.55 
41 CFR 109-
38.5103 

Community 
Reuse 
Organization 
(CRO) 

Reports all eligible assets for Community 
Reuse Organization Screening.  Disposal 
action will resume for these assets 
unless a CRO request is received. 

 A Monthly (by 
10th) 

FSD Director  

E.16 I.55,  
I.56 

Federal 
Automotive 
Statistical Tool 
System 
(FAST)  

Reports Fiscal Year fleet vehicle data.  
Data collected in FAST is used to 
support the Department of Energy’s and 
NNSA compliance with the Energy Policy 
Act, EO 13149 and the GSA SF-82 
Report. 

 N Annually 
October 31st 

FSD Director 

E.17 I.55 
41 CFR 109-
38.5103 

Vehicle 
Utilization 
Report 

Reports Monthly Motor Equipment 
Utilization for all INL Fleet.  The annual 
report to HQ shall be an accumulation of 
the entire year. 

 R Monthly to ID 
Annual to HQ 
April 1st  

FSD Director 
HQ 

E.18 I.55 Vehicle 
Utilization 
Business 
Cases 

Business Case Justification For 
Retention of Any Permanently Assigned 
Vehicles Not Meeting Approved Vehicle 
Utilization Standards. 
 

 A Annually 
December 31st 

FSD Director  

E.19 I.55 DOE On-line 
Sales 
E-Bay, BID 4 
Assets, etc. 

Reports Net Sales data for property sold 
on-line. 

 N Quarterly 
October, 
January 
April 
July. 

FSD Director  

E.20 I.55 DOE-HQ 
Property 
Information 
Database 
(PIDS)  
 

DOE Contractors categorically manage 
and report property volumes and original 
acquisition dollar values of government-
owned property annually.   

 N Annually 
January 

FSD Director 
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Distribution 
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Notification 
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E.21 41 CFR 102-
39.75 

Exchange -
Sale Report 

For any property exchanged or sold the 
pertinent FSC group, number of items, 
OAC, exchange allowance or sales 
proceeds, and source from which the 
property was originally acquired.  

 R Annually 
December 1st  

FSD Director  

E.22 I.55 
41 CFR 109-
1.5110 

End-User 
Reporting 

A Web-based application, this process 
assists DOE with the control & 
management of government property.  
The end-user process correctly assigns 
assets to the correct user and updates 
the INL electronic property record system 
to reflect the assignments.  

 N Annually 
January 31st  

Electronically  
On-Line Reporting 

E.23 41 CFR 109-
38 

Report of 
Exempted 
Vehicles 

Report of exempted vehicles from 
requirement of displaying U.S. 
Government tags & other identification.  
Request & justify the need for temporary 
removal and substitution of Government 
markings. 

 A Annually April 
1st  

FSD Director  

E.24 I.55 
41 CFR 109-
38 

Agency 
Purchase and 
Lease of 
Motor 
Vehicles 

Vehicle leases not procured through the 
GSA Automotive Commodity Center, 
unless a waiver resulting from a GSA 
study is in effect. 

 A Annually 
December 1st  

FSD Director  

E.25 I.55 
41 CFR 109-
38  

Alternate Fuel 
Motor Vehicle 
Report 

Reports annual agency performance 
data on meeting the goals of EO13149.  

 R Annually 
December 1st  

FSD Director  

E.26 41 CFR Part 
102-84.55 

Annual Real 
Property 
Disposal 
Report to GSA 

Identifies to GSA real property disposals 
for the year. 

 R Annually 
October 31st  

FSD Director  

E.27 41 CFR Part 
102-75.1170 

Real Property 
Report to 
HUD 

Identifies disposable real property to 
HUD 

 R Annually 
January 1st  

FSD Director  

E.28 DELETED       
E.29 41 CFR Part 

102-75.1170 
McKinney Act 
Report to HQ 

Identifies disposable real property to 
HUD 

 R Quarterly 
January 
July 
April 
October. 

FSD Director  

F. ENVIRONMENTAL REQUIREMENTS 
F.1 FFA/CO and 

OU 10-08 
Remedial 
Investigation/ 
Feasibility 
Study (RI/FS) 

New Site 
Identification 
Forms  

Use for any discovery of previously 
unknown soil or groundwater 
contamination from past operations. 
Location, type and extent of 
contamination. 

 R,  
A 

As Needed DOE-EM/ER 
FFA/CO Lead 

F.2 DOE O 450.1, 
Idaho Code 
50, City of 
Idaho Falls 
Municipal 
Code Chap. 1, 
Sec. 8 

Quarterly 
Environmental 
Surveillance 
and 
Compliance 
Monitoring 
Samples 

Report all scheduled environmental 
surveillance and compliance monitoring 
samples.  
 

 N Quarterly:  
December 15  
March15,  
June15,  
September 15. 

ETSD Director  

F.3 DOE O 450.1 
40 CFR 370 & 
EO 13186. 

EPCRA 311 
Quarterly 
Reports 

EPCRA 311 Quarterly reports.  DOE 
submits to EPA (1/1, 4/1, 7/1, 10/1). 

 R  Quarterly: 
December 15 
March 15 
June 15 

September 15 

ETSD Director  

F.4 DOE O 450.1 
40 CFR 370 & 
EO 13186. 

EPCRA 312 
Annual Report 

Annual EPCRA 312 report certified by 
the contractor.  DOE submits annually 
3/1 to EPA. 
 
 
 

 R,  
C 

Annually to 
DOE:  
February14 

ETSD Director  
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Title of 
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Or 
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And 
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Note 3 
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and 

Notification 
Note 2 

F.5 DOE O 450.1 
40 CFR 372 & 
EO 13186 

EPCRA 313 
Report 

Annual EPCRA 313 report certified by 
the contractor.   DOE submits to EPA. 

 R,  
C  

Annual:  
June 1 to 
DOE 
July 1To EPA  

ETSD Director  

F.6 40 CFR 152 – 
180, & Idaho 
Code Chapter 
43, Section 
22-3401 to 22-
3426. 

Annual 
Pesticide 
Usage Report 

List of Approved Pesticide Usage  R Annual:  
September30 

ETSD Director  

F.7 DELETED       
F.8  40 CFR 

761.65 (a) (2) 
(ii) 

TSCA 
Document Log 
& Annual 
Inventory 

Site-wide TSCA Document Log and 
Annual Inventory in accordance with EPA 
letter dtd 11/26/99. Contractor submits to 
regulators by July 1. 

 R  Annually:   
DOE-ID June 
1  
 

ETSD Director   
EPA 

F.9 40 CFR 
761.65 (a) (2) 
(ii) 

TSCA 
Radioactive 
Waste 
Inventory 

Site-wide TSCA Radioactive Waste 
Inventory in accordance with EPA letter 
dtd 11/26/99. Contractor submits to 
regulators by July 1. 

 R  Annually:   
DOE-ID June 
1 
 

ETSD Director   
EPA 

F.10 DOE O 231.1 
DOE O 450.1 
 

Annual Site 
Environmental 
Reporting  

Applicable information for inclusion in the 
Annual Site Environmental Report to 
DOE-ID.  

 R Annually:  
Data by April 
1, Report 
sections by 
May 1 

ETSD Director 

F.11 DOE O 450.1 Surface 
Radiation 
Surveys 
Report 

Letter report to document results from 
the surface radiation surveys to DOE-ID.  

 R Annually:   
January 31 

ETSD Director 

F.12 DOE O 450.1 Environmental 
Monitoring 
Plan Updates 

Update the INL Environmental Monitoring 
Plan as needed.  Review the plan 
annually to assess the necessity for 
updates.  At a minimum, the plan will be 
updated every three years. 

 A  Annually:  
April 30 
Next update: 
April 30, 2007 

ETSD Director 

F.13 City of Idaho 
Falls 
Municipal 
Code Sewer 
Ordinance 8-
1-37c 

Monthly 
Pretreatment 
Reports 

Copy of Monthly Pretreatment Reports 
(pH logs) to the City of Idaho Falls. 
Certified by contractor.  Contractor 
submits to City.  

 N Monthly:  last 
day of month 
following the 
report period 

City of Idaho Falls; 
ETSD Director 

F.14 DOE O 450.1 Annual 
Groundwater 
Monitoring 
Plan 

Annual Groundwater Monitoring Plan and 
revision, as needed to maintain 
accuracy. 

 A  Annually, if 
needed 

ETSD Director 
Distribution after 
approval 

F.15 City of Idaho 
Falls 
Municipal 
Code Sewer 
Ordinance 8-
1-37c 
DOE O 450.1 

IRC Liquid 
Effluent 
Reports 

Copy of semi-annual IRC Liquid Effluent 
Reports to the City of Idaho Falls. 
Certified by contractor. Contractor 
submits to City. 
 

 N Semi-
Annually:  
December 31 
& June 30 

City of Idaho Falls; 
ETSD Director 
DOE-ID IRC 
Facility  

F.16 IDAPA 
58.01.08 

Drinking 
Water Fee 
Assessment 

Copy of Annual Drinking Water Fee 
Assessment to the State of Idaho.  
Contractor submits to regulators. 

 N Annually:  
October 30 

State of Idaho 
Division of 
Environmental 
Quality (DEQ) 
ETSD Director 

F.17 DELETED       
F.18 DOE O 450.1 

IDAPA 
58.01.17 

Annual 
Wastewater 
Land 
Application 
Permit 
(WLAP) 
Report 
 

Annual Wastewater Land Application 
Permit (WLAP) Report certified by the 
contractor to DOE. Contractor submits to 
regulators by March 1. 

 R  Annually: 
DOE-ID 
February 21 
 

ETSD Director 
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Notification 
Note 2 

F.19 DOE O 5400.5 
Change 2 

Best Available 
Technology 
(BAT) Update 
Report 
 

Best Available Technology (BAT) Update 
Report for any discharge to soil with any 
potential radiation release. 

 A  Annually:  
September 30 

ETSD Director 

F.20 IDAPA 
37.03.09 

Fees for 
Construction 
of Ground 
Water 
Monitoring 
Wells 

Fees for Construction of Ground Water 
Monitoring Wells. Contractor submits to 
regulators Jan 30. 

 R  Annually:     
DOE-ID 
January 15  

ETSD Director; 
Idaho Department 
of Water 
Resources 
(IDWR) 

F.21 DOE O 450.1 
IDAPA 
37.03.03 

Shallow 
Injection Well 
Report 

Shallow Injection Well Report (and verify 
status and condition of 20% of the wells). 

 R Annually: 
August 30 

ETSD Director  

F.22 IDAPA 
37.03.03 

Deep Injection 
Well Permit 
Renewals 

Deep Injection Well Permit Renewals, as 
required, to DEQ.  Certified by 
contractor.  Contractor submits to 
regulators. 

 R  As Required 
by permit 

ETSD Director; 
DEQ 

F.23 INL Water 
Rights 
Agreement 

Comprehensiv
e Well 
Inventory & 
the Annual 
Water Use 
Report 

Submit the Comprehensive Well 
Inventory and the Annual Water Use 
Report (combined). Contractor submits to 
regulators June 28. 

 R  Annually:  
May 28 to 
DOE  
 
 

ETSD Director; 
IDWR 

F.24  DOE O 450.1 Annual 
Revegetation 
Assessments  

Report Annual Revegetation 
Assessments for disturbed sites.  

 N Annually:  
August 31 

ETSD Director [E] 

F.25 40 CFR 141-
143 

Source Water 
Assessments 

Source Water Assessments Report for 
drinking water, revise as necessary to 
maintain accuracy. Contractor submits to 
regulators. 

 R  As needed. ETSD Director; 
DEQ 

F.26 DOE O 450.1 
40 CFR 61 
Subpart H 

Annual 
NESHAPS 
Radioactive 
Emission 
Report 

Annual Site-Wide NESHAPS radioactive 
emission reporting certified by the 
contractor.  DOE submits to regulators 
June 30. 

 R,  
C  

Annually:  
May 31s to 
DOE  

ETSD Director; 
EPA 
DEQ 
State of Idaho INL 
Oversight Office 
Distribution 

F.27 DOE O 450.1 
IDAPA 
58.01.01.389. 

Annual Title V 
Significant 
Source 
Criteria Air 
Pollutant 
Emission 
Inventory for 
Fee Purposes 

Annual Title V Significant Source Criteria 
Air Pollutant Emission Inventory certified 
by the contractor. DOE transmits to DEQ 
April 1. 

 R,  
C  

Annually:  
March 1 to 
DOE. 

 ETSD Director 

F.28 DOE O 450.1 
IDAPA 
58.01.01.223.
05 

Toxic 
Exemption Air 
Pollutant 
Report 

Toxic Exemption Air Pollutant Report 
certified by the contractor.  May 1. 

 R,  
C  

Annually:  
April 1 –DOE 
 

ETSD Director; 
DEQ 

F.29 DOE O 450.1 
40 CFR 
51.30(b) 

DEQ Triennial 
Air Emission 
Inventory 

DEQ Triennial Air Emission Inventory 
certified by the contractor. Next due date 
expected in May 2006.  Maintain the air 
emissions inventory database. 
Contractor submits to regulators. 

 R,  
C 

To DOE 30 
days prior to 
DEQ deadline 

ETSD Director 
Copies for facility 
reviews. 
DEQ  

F.30 DOE O 450.1 
PTC # P-
030501 

Quarterly 
SMC PTC 
Reports 

Quarterly SMC PTC Reports, certified by 
the contractor.  Contractor submits to 
DEQ (4/30, 7/30, 10/30, 1/30) 

 R,  
C  

Quarterly, to 
DOE  
10 working 
days before 
DEQ deadline 

ETSD Director 
DOE-ID SMC 
Program 
DEQ 

F.31 DOE O 450.1 
40 CFR 70 
and IDAPA 
58.01.01.300s 

Title V 
Operating 
Permit 
(IRC and INL) 

Reports required by the Title V operating 
permit, certified by the contractor.  DEQ 
deadline is 30 days after the end of the 
reporting period for semi-annual and 
annual reports.   Contractor submits to 
regulators. 

 R To DOE 15 
working days 
prior to DEQ 
deadline 
stated in 
permit 

ETSD Director; 
DEQ 
DOE-ID IRC 
Facility (for IRC 
Title V) 



Contract No. DE-AC07-05ID14517 
Modification No. M028 
Section J Attachment I 

 

 J-I  
12/12/05 

15

Item 
No. 

Contract 
Reference 

Title of 
Data Item 
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F.32 DOE O 450.1 
40 CFR 
51.166 

Clean Air Act 
Prevention of 
Significant 
Deterioration 
increment 
tracking 

Maintain the AirTrack Database for 
increment tracking of current site 
sources.  Provide a current database 
report of PSD sources when requested.  

 N As requested. ETSD Director  

F.33 DELETED       
F.34 40 CFR 61 

145(a)(4)(iii) 
Annual 
NESHAPS 
Asbestos 
Notification 

Annual NESHAPS Asbestos Notification 
certified by the contractor. Contractor 
submits to regulators by 12/21. 

 R  Annually:  
December 1 
to DOE 

ETSD Director; 
DEQ 

F.35 40 CFR 61 
145(a)(4)(iii) 

Annual 
NESHAPS 
Asbestos 
Reporting 

Annual NESHAPS Asbestos Reporting 
certified by the contractor. Contractor 
submits to DEQ by January 31. 

 R Annually:   
DOE-ID 
January 15 
 

ETSD Director; 
DEQ 

F.36 40 CFR 61 
Subpart M 

NESHAPS 
Asbestos D&D 
Notifications 

NESHAPS Asbestos D&D Notifications, 
as needed.  Contractor submits to 
regulators.  

 N As needed ETSD Director   
DEQ 

F.37 40 CFR 68 Risk 
Management 
Plan - General 
Duty Clause 
Compliance  
Analysis 

Update the Risk Management Plan - 
General Duty Clause Compliance 
Analysis  

 R  Annually:  
August 1 to 
DOE 
 
 

ETSD Director 

F.38 DOE O 450.1 
PTC # 023-
00001 

TRA PTC 
Reports 

TRA PTC Reports certified by the 
contractor. Contractor submits final to 
DEQ quarterly (11/14, 2/14, 5/15, 8/14).   

 R,  
C  

Quarterly  
To DOE 
November 4 
February 4 
May 5 
August 4 

ETSD Director 
DEQ 
TRA Facility 
Manager 

F.39 DELETED       
F.40 DOE O 450.1 

40 CFR 302 
 
 

INL CERCLA 
Continuous 
Release 
Reports 

Prepare INL CERCLA Continuous 
Release Reports, as needed,  

 R  As needed ETSD   

F.41 40 CFR 260 
(et seq) 

Consent 
Order and 
other 
Regulatory 
Milestones 
Status 
Reports 

Track all Consent Order and other 
regulatory milestones and ensure they 
are met.  Provide quarterly status reports 
to DOE-ID and as requested. 

 R  Quarterly to 
DOE 
January 30 
April 30 
July 30 
October 30. 

ETSD Director 

F.42 40 CFR 260 
(et seq.) 

Environmental 
Disclosure 
Logs and 
other 
Disclosures 

Monthly Disclosure Logs.  
Submit voluntary environmental 
disclosure logs to appropriate Federal, 
State and Local regulatory agencies 
monthly, as needed.  Provide oral or 
written disclosures and planned 
corrective actions outside of monthly logs 
to regulatory agencies as needed to 
demonstrate effective environmental 
management, in line with EPA voluntary 
disclosure policy, for more significant 
issues.  Contractor submits to regulators 
 

 R Monthly, or as 
needed 

ETSD Director   
(each as 
appropriate) -  
Federal, State and 
Local Agencies 
DOE Director- 
Affected facility 

F.43 DOE O 
414.1A 
Change 1, 
DOE G 414.1-
1, and DOE P 
450.5. 

Environmental 
Regulatory 
Processes 
and 
Operations 
Compliance & 
Adequacy 
Assessments 

Provide results of environmental self-
assessments.  

 N Within 30 
days of 
assessment 
completion 

ETSD Director   
QSD Director   
DOE-ID ESH&QA 
Oversight 
Program Manager  
DOE-ID 
Director(s) for 
affected 
facility(ies) 
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F.44 40 CFR 355, 
40 CFR 302, 
and EO 13186 

Chemical 
Spills Reports 
and Response 

Prepare Chemical Spills Reports, as 
needed, to DEQ, NRC, or USCG, 
dependent on the nature of the spill. 
Contractor submits to regulators. 

 N As needed ETSD Director  
(as appropriate) - 
Federal (EPA, 
USCG, NRC), 
State (DEQ) and 
Local Agencies 
DOE Director for 
affected 
Facility(ies) 

F.45 DOE O 450.1 
Archaeological 
Resources 
Protection Act 
of 1979        
43 CFR Part 7 

Federal 
Archaeology 
Program 
Report to 
Congress 

Prepare and deliver to DOE-ID the 
annual Department of Interior (DOI) 
Questionnaire on the Federal 
Archaeology Program Report  

 R  
 

Annually:  
February 15  

ETSD Director 

F.46 DOE O 450.1 
Archaeological 
Resources 
Protection Act 
of 1979 

Protection of 
Key 
Archaeologica
l and Historic 
Architectural 
Properties 

Submit the INL site monitoring forms for 
monitoring conducted to DOE-ID by 
October 31. Support protection of key 
archaeological and historic architectural 
properties by conducting periodic 
monitoring. Specific sites to be 
determined each year depending on risk, 
at least 5 sites per year. 

 R  Annually 
to DOE 
October 31  

ETSD Director  

F.47 DOE O 450.1 
36 CFR 800 
and DOE O 
1230.2 

INL Cultural 
Resources 
Management 
Plan 

Annual review and update the INL 
Cultural Resources Management Plan, 
as needed. 

  R  Annual, when 
needed 
March 1 to 
DOE 

ETSD Director  
For external 
distribution of final 
(after DOE review) 
–12 hard copies 

F.48 DOE O 450.1 
National 
Historic 
Preservation 
Act of 1966, 
as amended, 
36 CFR Part 
800 

National 
Registry of 
Historic 
Places 
Nomination 
Packages 

Prepare and submit nomination 
packages to DOE-ID for historic 
properties to the National Register Of 
Historic Places in accordance with 
established guidelines and regulations, 
as needed and agreed each year. 

 R,  
A 
 

As requested ETSD Director 

F.49 DELETED       
G. SAFEGUARDS & EMERGENCY SERVICES REQUIREMENTS 
G.1 DOE O 

474.1A 
Material 
Control and 
Accountability 
Plan 

Complete review of the Material Control 
and Accountability Plan by March 31 
annually per DOE O 474.1A. 

 R, A 
R – 45 
days 
A – 7 
days 

Annually:  
March 31 

SD Director 

G.2 DELETED       
G.3 DOE O 470.1 

Change 1 
 Site 
Safeguards & 
Security Plan 
(SSSP) 

Meet the requirements of the Safeguards 
& Security Strategic Plan (SSSP).  
Complete review of the SSSP and 
update as necessary annually by 
September 30. 

 R, A 
R – 21 
days 
A – 7 
days 

Annually:  
September 30 

SD Director 
 
 
 

G.4 DOE O 
151.1B 

Emergency 
Management 
Performance 
Measure 

DOE HQ Quarterly Performance 
Measures.  

 N Quarterly  
January 1 
April 1 
July 1  
October 1 

Emergency 
Management 
Program Manager  

G.5 DOE O  
151.1B 

Emergency 
Management 
Plan 

Annually submit the updated INL 
Emergency Management Plan.  

 R- 21 
days 
A - 7 days 

Annually, 
October 1  
 

Emergency 
Management 
Program 
Administrator 

G.6 DOE O  
151.1B 

Emergency 
Readiness 
Assurance 
Plan 

Submit Emergency Readiness 
Assurance Plan updates compliant with 
the governing directives annually. 

 R, A 
R - 21 
days 
A - 7 days 

Annually, 
August 30 

Emergency 
Management 
Program 
Administrator 
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G.7 DOE O 
151.1B 

Hazards 
Assessment 
Document 

Submit Hazards Assessment Document 
updates compliant with the governing 
directives. 

 R, A 
R - 21 
days 
A - 7 days 

As required Emergency 
Management 
Program 
Administrator 

H. OPERATIONS, SAFETY, HEALTH and QUALITY ASSURANCE REQUIREMENTS 
H.1 DOE O 

425.1C 
Startup 
Notification 
Reports 
(SNRs) 

The SNRs shall include, at a minimum, 
the level of readiness activity and the 
proposed startup authority level. 

 R - 14 
days 
A - 7 days 

Semi-
Annually:  
January & 
July 

QSD Director; 
AM/LO; AM/R&D 

H.2 DOE O 
5480.19, 
Change 2 

Conduct of 
Operations 
Conformance 
Documents 

Conduct of Operations Conformance 
Documents (e.g., matrices). 

 R - 21 
days 
A - 7 days 

As needed QSD Director; 
AM/LO 

H.3 DOE O 
5480.20A 
Change 1 

Personnel 
Selection, 
Qualification 
and Training 
for Nuclear 
Facilities 

With respect to the selection, 
qualification and training of personnel for 
INL nuclear facilities: 
 

a. Prepare and submit a Training 
Implementation Matrix to the 
DOE Manager for review and 
approval. 

 
b. Procedures for exemptions to 

specific training or qualification 
requirements for an individual. 

 
c. Provide written requests for 

certification extensions to the 
DOE Manager for approval. 

 
d. Prepare and submit an 

assessment of the need for a 
simulator, for Category A test 
and research reactors only. 

 
Report of periodic systemic 
evaluations of training and 
qualification programs. Perform 
periodic (at least biennially) 
systemic evaluations of training and 
qualification programs.   

  
 
 
 
a. and b.  
R – 21 
days 
A – 7 days 
 
 
 
 
 
 
c.  
R – 7 days 
A – 7 days 
 
d.  
R – 30 
days 
A – 7 days 
 
 
e. N 

 
 
 
 
a. and  b. 
Within 90 
days of 
contract 
takeover 
 
 
 
 
 
c. As needed 
 
 
 
d. As needed 
 
 
 
 
e. Biennially, 
initial due in 
July 2005 
 

 
 
 
 
 
QSD Director; 
AM/LO 

H.4a 10 CFR 830 
Subpart A; 
DOE O 
430.1B; DOE 
P 450.4 

Real Property 
Asset 
Management 

 
a. A maintenance management 

program that includes a 
condition assessment of the 
real property assets, a work 
control system, management 
of deferred maintenance, a 
method to prioritize, and 
systems to budget and track 
maintenance expenditures. 

 
b. Identification of 5-year 

maintenance and repair 
requirements (sustainment) 
and funding for deferred 
maintenance reduction. 

 
c. Identification of 5-year 

recapitalization requirements 
to replace or modernize 
existing facilities. 

 
 
 

  
a. N 
 
 
 
 
 
 
 
 
 
b.  A 
 
 
 
 
 
c. A 
 
 
 
 
 
 

 
a.  
As needed 
 
 
 
 
 
 
 
 
 b.  Include 
annually in 
Ten year Site 
Plan 
submittal.  
See Item I.3 
 
c.  Include 
annually in 
Ten Year Site 
Plan 
submittal.  
See Item I.3 

AM/LO; 
DOE Maint. 
Program Manager 
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d. Condition assessments must 
be performed on real property 
assets at least once within a 
five-year period, and may be 
required more frequently for 
mission essential facilities and 
infrastructure. 

 

d.  N 
 

 

d.  Condition 
Assessment 
Program will 
support the 
reporting 
requirements 
of FIMS. 

H.4b DOE O 433.1 Maintenance 
Management 
Program for 
DOE Nuclear 
Facilities 

Maintenance Implementation Plan (MIP) 
that uses a graded approach to address 
Nuclear Facility Maintenance program 
requirements. 

 R, A 
R-21 days 
A- 7 days 

Within 120 
days of 
contract to 
revalidate 
existing 
MIP(s) are in 
compliance.  
Biennial 
review and as 
needed for 
changes. 

AM/LO; DOE 
Maint. Program 
Manager 

H.5 10 CFR 830 
Subpart B 

Documented 
Safety 
Analyses 
(DSAs), 
Technical 
Safety 
Requirements 
(TSRs), 
Unreviewed 
Safety 
Questions 
(USQs) 

Provide a schedule for maintaining 
safety basis for nuclear facilities current.   

 N 
 
 
 
 
 

As needed 
 
 
 
 

QSD Director; 
AM/LO  
 

H.6 10 CFR 830 
Subpart B 

DSAs, TSRs, 
USQs 

a.  Submit new PDSAs, DSAs, TSRs 
b.  Submit annual DSA updates, and 
TSR changes 
c.  Submit summaries of USQ 
determinations.  

 a. R/A-90 
days 
b. R/A – 
90 days 
c. N 

a. As needed 
b. IAW Annual 
update 
Schedule 
c. Annually - 
January 

a. & b. DSAs, 
TSRs; NE-ID 
Manager; AM/LO - 
USQs: AM/LO; 
Director OSD 
 

H.7 DELETED       
H.8 10 CFR 

830.203 
USQ Process Submit to DOE a procedure for the USQ 

Process that meets the requirements. 
 R – 30 

days 
A – 7 days 

Initial:  within 
90 days of 
contract 
takeover; 
Revisions:  as 
needed 

NE-ID Manager; 
AM/LO; QSD 
Director 

H.9 SOW 2.4.B, 
48 CFR 
970.5223-1, 
DOE O 450.1, 
DOE O 
414.1B 
Change 1, 
DOE P 450.4, 
and DOE G 
450.4-1B, 
Volumes 1 
and 2 

Integrated 
Safety 
Management 

a. Prepare and submit for DOE 
approval, ISMS Description 
Document prior to contract start 
takeover for the INL.  The annual 
review and update of the INL ISMS 
Description Document shall be 
submitted to DOE for approval by 
January 30, starting the second 
contract year and thereafter.  This 
description document will include 
the EMS. 

 
b. Annual ISMS Safety Performance 

Objectives, Performance Measures 
and Commitments Affirmation 
(Annual Affirmation).     

  
a. Initial:  
R – 21 
days 
A – 7 days 
 
Updates:  
R – 45 
days 
A – 15 
days 
 
b.  
R – 30 
days 
A – 15 
days 
 
 

 
(a) Final 
Approved - 
prior to 
contract 
takeover; 
 
(a) Updates – 
Annually:  
January 30 
 
 
(b) Final 
Approved - 
prior to 
contract 
takeover 
 
(b) Annually:  
December 15 
  

AM/OS 
CO 
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Note 2 

H.10 48 CFR 
970.5223-1, 
DOE P 450.4, 
and DOE G 
450.4-1B, 
Volumes 1 & 2 

Authorization 
Agreements 

Develop and submit for approval 
Authorization Agreement(s), if 
determined to be necessary by the 
contractor and the DOE funding 
program. 

 R – 30 
days 
A – 7 days 

As needed NE-ID Manager; 
AM/LO 

H.11 DOE O 
420.1A 

Fire Protection 
and Fire 
Marshal  

Perform biennial management 
effectiveness assessments of the 
Program per DOE G 440.1-5 and provide 
assessment results to DOE. 

 N Biennial:   
September 

  QSD Director 

H.12 DELETED       
H.13 DELETED       
H.14 DELETED       
H.15 DELETED       
H.16 DOE M 231.1 Fire Protection 

Program 
Submit the Annual Summary of Fire 
Damage covering the fire protection 
program and loss experience of the 
previous year.  

 Review 
and 
Submit to 
EH-1 

March 31 DOE Fire 
Protection 
Engineer  

H.17 DELETED       
H.18 DOE O 

440.1AA 
Injury and 
Illness 
Reporting 

Provide monthly injury/illness summary 
reports to DOE, including Injury/Illness, 
TRCR and DART Case Rate, an 
analysis of performance measures, data 
for trends and lessons learned. 

 N By the 10th of 
each month  

QSD Director  

H.19 DOE O 
440.1A, DOE 
M 231.1-1A, 
and 29 CFR 
1904 

Injury and 
Illness Record 
keeping 

Enter the appropriate data from the DOE 
F 5484.3 (or equivalent) into CAIRS for 
each new or revised occupational injury 
and illness. 

 N For New: 
Twice Monthly 
For Revised: 
Quarterly 
January 10 
April 10 
July 10 
October 10 

CAIRS Direct 
Data Entry 

H.20 DOE O 
420.1A and 
ANSI/ANS 8.1 
& 8.19 

Criticality 
Safety 
Program 

Conduct an annual self-assessment to 
elements of ANSI/ANS 8.1 & 8.19 and 
provide DOE with the results. 

 N Annually 
September 30 

QSD Director  

H.21 10 CFR 835 
Subpart E 

DOELAP 
Accreditation 
of Dosimetry 
Program 

Biennially submit a Request to DOE for 
recertification of the INL dosimetry 
programs.  

 R – 30 
days 
A – Per 
DOE-EH 
Protocols 

Biennially:  
Based on last 
accreditation 

QSD Director  

H.22 DELETED       
H.23 DOE O 

420.1A, DOE 
O 430.1B, & 
DOE O 433.1 

Fire & Life 
Safety System 
Preventative 
Maintenance 

Report of fire and life safety system 
preventive maintenance activities, within 
nuclear facilities. 

 N Quarterly:   
October 30,  
January 30,  
April 30,  
July 30 

NE-ID Fire 
Protection 
Engineer  
NE-ID 
Maintenance 
Program Manager  

H.24 DOE O 
420.1A, DOE 
O 430.1B, & 
DOE O 433.1 

Fire & Life 
Safety System 
Preventative 
Maintenance 

Report of fire and life safety system 
preventive maintenance activities for all 
water-based fire suppression systems 
within all Site areas to DOE. 

 N Quarterly:   
October 30  
January 30  
April 30  
July 30 

NE-ID Fire 
Protection 
Engineer; NE-ID 
Maintenance 
Program Manager  

H.25 DOE M 231.1-
1A, 
Change 1 
Chapter III 

Annual 
Dosimetry 
Report 

Annual dosimetry report and historical 
dose reports as requested. 

 N Annually 
March 31, and 
as requested 

NE-ID 
Radiological 
Controls Program 
Manager  

H.26 DOE O 
5480.19 
Change 2 

Five-year 
Long-Range 
Staffing Plan 
 
 
 
 

Five-year long-range staffing plan for all 
Site Areas to DOE. 

 N Annually  
January 2 

AM/LO; QSD 
Director  
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Distribution 
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H.27 10 CFR 830 
Subpart A and 
DOE O 
414.1B 

Quality 
Assurance 
program 

 This QAP shall integrate the 
performance expectations of the QA 
Rule and Order with a consensus 
standard for quality assurance.  The 
standard selected should suit the 
products and services of the organization 
(e.g., ASME NQA-1) and its customers.     

 R, A 
R – 30 
days 
A – 7 days 

Initial:  Within 
90 days of 
contract 
takeover 
 
Revisions:  
Annually  

NE-ID Manager; 
QSD Director 

H.28 H.5  
10 CFR 830 
Subpart A, 
DOE O 
414.1B & DOE 
P 450.5 

Management 
and 
Independent 
Assessments 

Provide DOE a schedule of planned 
Management and Independent 
assessments. 
 

 N Initial: May 1, 
2005 
 
Annually:  
October 31 

AM/OS; AM/AS; 
CO 
 

H.29 10 CFR 830 
Subpart A & 
DOE O 
414.1B 

Management 
and 
Independent 
Assessments 

Provide a status of management and 
independent assessment activities to 
DOE to include analysis of any 
significant findings and identified trends. 

 N Quarterly:   
(Within 60 
days after the 
end of the 
quarter) 

AM/OS 
AM/AS 
CO 
 

I. PROGRAMS 
I.1 Voluntary 

Consent Order 
Tank Closure 
Plans  

Closure Plan in accordance with RCRA 
Regulations. 
 

 R  In compliance 
with VCO 
schedule 

ETSD VCO Lead 

I.2 Voluntary 
Consent Order 

VCO Annual 
Report 

Provide input to VCO Annual Report to 
ICP Contractor. 

 N Annual, 
October 

ETSD VCO Lead 

I.3 DOE Order 
430.1B 

Ten Year Site 
Plan 

Content in accordance with DOE Order.  A March 30 & 
September 30 

NE-HQ - 10 
DOE-ID  - 30 
EM-HQ - 10 
Other HQ - 10 

I.4 DOE Order 
430.1B 

INL Building 
Ownership 
Database 

Defines DOE Secretarial Office owner for 
each building and major structure under 
the purview of DOE.  Update List 246 to 
reflect deletions or additions 

 A September 30 
or As req’d. 

NE-HQ  
EM-HQ  
DOE-ID  
 

I.5 DOE Order 
430.1B 
 
CERCLA 

Comprehensiv
e Facility and 
Land Use 
Plan 

Documents long-term land use plan and 
planning maps for facility areas, must 
include Record of Decision data. 

 A September 30 
or As req’d.  

NE-HQ  
EM-HQ  
DOE-ID 
 

I.6 DOE Order 
430.1B 

Site Integrated 
Infrastructure 
Ten-Year 
Acquisition 
and 
Recapitaliza-
tion Projects 
Plan 

Describes all planned General Plant 
Projects and Line Item Capital Projects 
under the purview of DOE (includes 
projects funded by NE and other 
programs EM, NNSA, etc. at INL). 

 R March 30 & 
September 30/ 
for 05 the first 
report is due by 
June 17, 2005 

NE-HQ  
DOE-ID 

I.7 DOE Order 
430.1B 

General 
Purpose 
Capital 
Equipment 
Five-Year 
Acquisition 
Plan 

Describes planned General Purpose 
Capital Equipment purchases. 

 R Annually, 
October 30  

NE-HQ  
DOE  

I.8 DOE Order 
430.1B 

Annual 
Earthquake 
report 

Documents earthquake activity on and 
around the INL 

 N Annually 
September 30  

DOE-ID 

I.9 DOE Order 
430.2A 

Annual 
Energy Usage 
Report 

Electronic data to DOE-HQ, Federal 
Energy Management Program describes 
current year energy usage 

 N Annually 
November 30  

DOE-FEMP  
DOE-ID 
 

I.10 Idaho Power 
Contract with 
NE ID 

Annual 
Energy Usage 
Forecast to 
Idaho Power 
 
 
 

Forecast energy usage for the next 12 
months 

 R Annually 
September 30  

NE ID  
Idaho Power -1 
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I.11 Interagency 
Agreement # 
DE-A107-
89ID12865 
MOU Between 
Dept. of Army 
and DOE 

Technical 
Data Package 
Requirements 
Document 03 

Maintain the Technical Data Package 
and issue revisions as directed by Dept. 
of Army in accordance to the reference 
document. 

 A As required  Dept. of Army - 1 
DOE  

I.12 Interagency 
Agreement # 
DE-A107-
89ID12865 
MOU Between 
Dept. of Army 
and DOE 

Technical 
Data Package 
Requirements 
Document 04 

Maintain the Technical Data Package 
and issue revisions as directed by Dept. 
of Army in accordance to the reference 
document. 

 A  As required  Dept. of Army - 1 
DOE 

I.13 Interagency 
Agreement # 
DE-A107-
89ID12865 
MOU Between 
Dept. of Army 
and DOE 

Quality 
Control Plan 

Develop a Quality Control Plan in 
accordance to the reference document. 

 A  As required  DOE 

I.14 Interagency 
Agreement # 
DE-A107-
89ID12865 
MOU Between 
Dept. of Army 
and DOE 

Operating 
Reports 

Provide a monthly report in accordance 
with the reference document. 

 R Monthly, 10th or 
next business 
day 

DOE SMC 
Division Director, 
Team Lead, 
DOE CFO SMC 
Program Analyst 

I.15 Interagency 
Agreement # 
DE-A107-
89ID12865 
MOU Between 
Dept. of Army 
and DOE 

Five Year 
Funding 
Profile 

Submit projected budgets across SMC 
Program business tasks for current year 
and next 5 fiscal years in accordance to 
reference document. 

 R 
 A 
  

Semi-annually 
October 
April 

Dept. of Army – 1 
DOE 

I.16 Interagency 
Agreement # 
DE-A107-
89ID12865 
MOU Between 
Dept. of Army 
and DOE 

Annual 
Detailed Work 
Plan 

An annual budget will be submitted to the 
Dept. of Army for review and approval in 
early September for the following year in 
accordance to the reference document. 

 R 
 A 
  

Annually 
September 

Dept. of Army - 1 
DOE 

I.17 Interagency 
Agreement # 
DE-A107-
89ID12865 
MOU Between 
Dept. of Army 
and DOE 

SMC Special 
Access 
Program 
Classification 
Guidance  

DOE and its contractors will use the 
Dept. of Army Special Access Program 
(SAP) Classification Guide or may use 
local guides based upon these and 
approved by Dept of Army in accordance 
with the reference document. 

 N if SAP 
used 
 
R, A by 
Dept. of 
Army for 
local 
guides 

As directed by 
Program Office 

 SMC Division 
Director  

I.18 Interagency 
Agreement # 
DE-A107-
89ID12865 
MOU Between 
Dept. of Army 
and DOE 

Special 
Access 
Program - 
Security 
Procedures 
Guide 

DOE and its contractors will use the 
Dept. of Army Security Procedures Guide 
or may use local guides based upon 
these and approved by DA in accordance 
with the reference document. 

 N if Army 
Guide 
used 
R, A by 
Dept. of 
Army for 
local 
guides 

As directed by 
Program Office 

SMC Division 
Director 

I.19 Interagency 
Agreement # 
DE-A107-
89ID12865 
MOU Between 
Dept. of Army 
and DOE 

SMC 
Counterintellig
ence Plan 

DOE and its contractor will provide 
support through the INL 
Counterintelligence Office for 
implementation of the SMC 
Counterintelligence Plan in accordance 
with the reference document. 

 R 
 A  

As directed by 
Program Office 

SMC Division 
Director 
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I.20 Interagency 
Agreement # 
DE-A107-
89ID12865 
MOU Between 
Dept. of Army 
and DOE 

Quarterly 
Security 
Clearance 
Reinvestigatio
n Report 

DOE and its contractors will use a five (5) 
year reinvestigation period for personnel 
security clearances of personnel in 
accordance to the reference document. 

 A Quarterly SMC Division 
Director 

I.21 SAP Security 
Procedures 
Guide 

SAP 
Operations 
Security Plan 

Provide a written Operations Security 
Plan to protect Program SAP National 
Security Information in accordance to the 
reference document 

 R 
A 

As directed by 
DOE SMC 
Program Office 

SMC Division 
Director 

I.22 SAP – 
Security 
Procedures 
Guide 

Program 
Security 
Reviews 

Report on Program security reviews in 
accordance with reference document. 

 R As directed by 
Program Office 
or Dept. of 
Army 

SMC Division 
Director 

I.23 SMC Program 
Management 
Plan 

Engineering 
Project Status 

Provide a monthly report in accordance 
to the reference document. 

 R Monthly, 10th or 
next business 
day 

DOE SMC 
Division Director 
DOE CFO SMC 
Program Analyst 

I.24 SMC Program 
Management 
Plan 

Engineering 
Projects, 
Environmental 
and Waste 
Management 
Quarterly 
Review 

Provide a quarterly report in accordance 
to reference document. 

 R Quarterly DOE SMC 
Division Director 
DOE CFO SMC 
Program Analyst 

I.25 SMC Program 
Management 
Plan 

In-Production-
Review (IPR) 

Provide information in accordance with 
the reference document. 

 R Semi-annually 
in October and 
April 

DOE SMC 
Division Director 

I.26 SMC Program 
Management 
Plan 

Engineering 
Projects Five 
Year Plan 

Provide Engineering Projects Five Year 
Plan in accordance with the reference 
document. 
 

 R 
 A 

Annually,  
Draft last day in 
July, finalized 
in October 

DOE SMC 
Program Office 

I.27 DELTETED M028      
I.28 DOD 5220.22 

– M National 
Industrial 
Security 
Program 
Operating 
Manual 

NISPOM 
Security 
Review 

Perform a review of SMC SAP Program 
to NISPOM and its supplement to 
maintain compliance to SAP Security 
Procedures Guide and to Interagency 
Agreement # DE-A107-89ID12865 
MOU Between Dept. of Army and DOE. 

 R April 27, 2006 DOE SMC 
Division Director 

I.29 DOE O 413. 
2A 

LDRD Annual 
report 

Detailed annual report of LDRD 
expenditures and Technical projects and 
accomplishments. 

 N Annually by 
March 31 

CO, Chief 
Scientist 

I.30 DOE O 
413.2A 

LDRD 
Management 
plan 

Annual Plan for managing LDRD 
initiatives funded and processes. 

 A Annually by 
August 15 

CO, Chief 
Scientist 

I.31 DOE Policy 
Manual, 
Secretary of 
Energy 
Guidance; 
Annual 
Instructional 
Planning 
Instructions 

INL Strategic 
Plan 

Annual Strategic Plan describing INL 
mission, vision, critical attributes and 
strategies from an INL-wide perspective. 

 A Annually by 
October 1 

DOE Manager, 
CO, CFAO, Chief 
Scientist 

I.32 DOE O 
425.1C 

ATR Restart 
Recommendat
ion 

Reactor Start-up Recommendation 
following completion of outages, prior to 
startup.  In compliance with approved 
Contractor startup plan/procedure 

 R Following each 
outage 

DOE-ID TRA 
Director 

I.33 Deleted M028      
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Item 
No. 

Contract 
Reference 

Title of 
Data Item 

Data Item Description Customer 
Or 

Program 

DOE 
Action 
Note 1 

Due Date 
And 

Frequency 
Note 3 

Distribution 
and 

Notification 
Note 2 

I.34 DOE O 470.1 
and 
supplemental 
guidance DOE 
N 473.8 

Compliance 
with 
Manager’s 
Standing 
Orders 

Deliverables required by the DOE 
Manager’s Standing Orders.  Standing 
Orders and direction to discontinue will 
be formally issued to the Contractor by 
the Contracting Officer 

 As 
defined 
in order 

As defined in 
order 

As defined in 
order 

I.35 H.23 ATR 
Programs 
Mid-Year 
Review 

Year to date program performance 
status, outlook, issues, actions needed, 
and Agreements and Commitments 

 N 
R 

Annual, 
typically 
March/April 

10 copies 

I.36 H.23 NR Annual 
Budget 
Briefing 

Year-to-date program performance 
status, out-year program requirements, 
funding issues, unfounded needs, and 
Agreements and Commitments. 

 R Annual, as 
scheduled 

20 copies 

I.37 Section J, 
Attachment P 

Plan for 
Future ATR 
Spent Fuel 
Storage 

This detailed plan describes the 
approach along with the overall schedule 
for the design, construction, and startup 
of alternate ATR spent nuclear fuel 
storage to be operational in order to 
support ATR SNF beyond 2010. This 
plan must describe the approach 
(including alternatives), budget requests 
and timing and provide the overall 
schedule (including major milestones and 
deliverables). Any required DOE 
approvals or actions shall also be 
described in the plan 

 A August 17, 06 CO 
AM/R&D 
AM/LO 

I.38 Section J, 
Attachment P 

Plan for 
Alternate Off-
site 
Radioactive 
Waste 
Disposal 

This detailed plan describes the 
approach along with the overall schedule 
for having an off-site LLW capability in 
place for contact handled waste by 
October 1, 2008 and for remote handled 
waste by October 1, 2009. The plan shall 
also describe the continuous involvement 
of INL tenants in this process, including 
Naval Reactors to assure the needs of all 
parties will be met by the new capacity. 
This plan must describe the approach to 
the management of the effort, the 
technical approach (including 
alternatives), budget requests and timing, 
and provide the overall schedule 
(including major milestones and 
deliverables). Any required DOE 
approvals or actions shall also be 
described in the plan. 

 A Contact Handle 
LLW – 
March 15, 06 
 
Remote Handle 
LLW- 
June 14, 06 
 

CO 
AM/R&D 
AM/LO 

 
Note 1.  A = Approval;  C = Certification by DOE (required for some regulatory documents; certification requires hardcopy submittal); R = 
Review and comment;  N = No action – Information only. Unless otherwise specified, the length of time for DOE review or approval will be 30 
calendar days.  
Note 2. This column identifies the position to receive delivery notification.  Each deliverable will be available to DOE in electronic form per 
Section C.3 unless hardcopies are specified. 
Note 3.  The term “days” means calendar days unless otherwise specified.
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Appendix A 
 

Data Item Descriptions for Project Management System, Baselines, and Baseline Reporting 
 
I. Project Management System Deliverable  
   

The Project Management System document must describe the policies, procedures, and tools that assure projects are completed on time and within 
budget.  The document will address how this will be applied to all work scope, using a graded approach based upon the nature, complexity, risk, size, 
and sensitivity of the work being performed. Elements of the system will include the Project Management Control System, a description of the 
development and control of the Baseline, and a description of baseline status reporting. Attributes of this system shall include: definition and 
organization of the work scope, planning, scheduling and cost estimating; work authorization; performance assessment; change management; reporting; 
and closeout. The following is additional definition to be addressed for these elements. 

 
 a.   INL Project Management Control System: 
 

The system must describe all elements of the Contractor’s Project Management Control System (formal processes and controls) that will support 
successful completion of all contract work scope (e.g., R&D, site services, infrastructure, indirect funded activities, etc.).  The system must be 
disciplined and result in accurate work scope definition, organization, planning, estimating, budgeting, scheduling, authorizing, assessment, reporting, 
change management, record keeping, and project closeout.  The contractor’s approach to organizing and defining work (e.g., WBS) will be included, 
and the detailed baseline will provide this definition down to the lowest level that the work will be managed. The system must be compatible with the 
“ID Work Control Process” provided in Section IV of this Appendix A. The system must also:  
 
1. Articulate the management policy, processes and controls utilized to manage and control work, complete Contract requirements, and meet the 

requirements of earned value management systems as applicable.  
 
2. Implement a reliable estimating system using sources such as bids, historical, non-historical, parametric and other generally accepted 

estimating data for estimate development.  Describe how historical records will be maintained and available for use for cost estimate 
development.   

 
3. Address the details of the change control process, including both internal and external approval processes.  The Contractor must propose 

authorization thresholds to define DOE and Contractor change authority.  Include a description of the approach to the identification and 
handling of changes in each of the general groupings below. 

 
i. Changes beyond Contractor Control 

 
• New work (within the general scope of the contract) resulting from Contracting Officer direction to the contractor, new 

regulatory requirements, and/or change to a Record of Decision outside of the initial Statement of Work. 
• Budget reductions by the Government greater than 10% below the base case funding as specified in elsewhere in this 

contract. 
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• Contracting Officer direction or Contracting Officer-initiated actions/events which have a demonstrable material effect 
on the performance of this contract. 

• Changes to the level of the mandatory services prescribed by tenant agreements (Section J, Attachment F) 
• Contractor inability to meet commitments, due to funding limitations due to such things as continuing resolution.   

 
ii. Changes for which the Contractor is accountable (will not change baseline, but addressed as variance) 

 
• Differences between the contractor's Estimate at Completion and the baseline.  This includes the initial baseline 

submittal due as prescribed in the deliverables table and all baseline updates.    
• Salary increases above any assumed escalation. 
• Innovative Management/Planning ideas implemented by the Contractor or subcontractor and staff. 
• Contractor initiatives for technology, process, etc. implemented by the Contractor or subcontractor and staff. 
• Change in baseline cost or schedule through subcontracting. 
• Poor engineering or estimating by Contractor or subcontractor. 
• Poor management decision by the Contractor or subcontractor, including actions by staff. 
• Contractor controlled action that results in an accident or delay mission. 
• Subcontractor controlled action that results in an accident or delay of mission. 
• Inadequate schedules which do not anticipate previously agreed DOE review/approval durations. 
• Inadequate coordination with EPA/State or other groups impacting actions under the Contractor's control. 
• Increases or decreases in scope that are within the range of approved INL Project Baseline assumptions. 
• ES&H violation by Contractor or subcontractor, including consequential investigations and impacts. 
• Fines or penalties imposed by DOE or other regulatory agencies due to the contractor's action, or inaction.  (This 

includes fines levied against DOE based on Contractor performance). 
• Willful misconduct or lack of good judgment by Contractor or subcontractor. 
• Stoppage of work due to safety or environmental compliance. 

 
b.   INL Baselines 

 
The system document must describe the Contractor’s formal processes for developing, maintaining, and controlling an integrated and auditable scope, 
schedule, and cost baseline for the INL. “Auditable” requires both vertical traceability from the lowest to the highest levels of detail within the WBS and 
lateral traceability from the technical scope definition to the scheduled estimate to the basis of the cost estimate.  The system document must address the 
processes for developing, maintaining and controlling:  
 

   1. Work scope descriptions,  
 
   2. Schedules to implement the project work scope, 
 

3. Cost to implement project work scope on the projected schedule.  (Documented defensible Basis of Estimates (BOE) must be prepared to 
support the rationale and justification for estimated costs.) 

 



Contract No. DE-AC07-05ID14517 
Modification No. M028 
Section J Attachment I 

 

                                                             J-I   26

   4. Risks to achieving the baseline in terms of scope, schedule and cost estimate risks and approach to mitigation.    
 

c.  INL Baseline Reporting 
 

The requirements and procedures for the Contractor’s baseline reporting system must be described in the system document. Content, frequency and 
distribution of reporting must be addressed. A description of all reporting in response to the CDRL must be included.   

 
II.  INL Baseline Deliverable 

 
The Contractor must develop, maintain and control baselines as described in the Contractor’s project management system document.  The INL 
Baseline must contain complete scope, schedule, and cost information (including contingency).  The INL baseline must also support development and 
maintenance of an integrated ID Baseline and the annual budget process.  Baselines must include both lifecycle scope, cost and schedule information as 
well as annual detailed work planning (for the current year).  The technical work scope, schedule, and cost defined in the INL baseline must be 
organized in a manner (e.g., individual project, area, sponsor) agreed to by DOE or other program sponsors.  The following elements must be addressed 
in the baseline: 
 
 
a. Scope:  The detailed description of activities, facilities, and materials to be performed or used shall tie to the defined work elements.  Key 

assumptions indicating performance or milestones to be accomplished shall be included along with bounding assumptions for the specific 
work. 

 
b. Schedule: Each activity in the top-level logic shall be a traceable rollup from the contractor’s more detailed schedules utilized to manage and 

control the execution of the work.  There shall be a one-to-many relationship between the top-level and the lower-level logics.  The Contractor 
shall provide DOE monthly schedule updates and shall work with ID to resolve schedule discrepancies.   

 
c. Cost:  The INL Baseline shall include a summary of the project cost baseline at the specific funding level by fiscal year (five year plan), and a 

monthly spending plan for the current Fiscal Year (FY) at one level below the specified funding target.  The INL Baseline and supporting 
documentation package shall be submitted to ID.  A graded approach may be taken as defined in the contractor’s Project Management System 
document. 

 
d. Change Control Process:  The Contractor shall implement disciplined change management system according to the methods approved in the 

Project Management System document.  Change control and trend monitoring shall be addressed.   
 
 

III. INL Baseline Reporting Deliverables 
 

Reports submitted in accordance with the CDRL must: 
 

a. Report performance on the technical work scope, schedule, and cost profile defined in the INL baseline at a level (e.g., individual project, area, 
sponsor, program) agreed to by DOE.  Reporting must be in terms of both progress against annual work plans and overall lifecycle baseline.  
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b. Baseline status reports must be prepared and transmitted to DOE as scheduled in the CDRL.  Monthly reports will provide data for the prior 
calendar month.  Quarterly, semiannual, and annual reports will cover the prior quarter, half-year or year, respectively.  Status reports must 
include narrative and performance curves (e.g., earned value analysis based on the schedule) for the cost and job hour status (e.g., planned, 
actual, and forecast percents complete and Estimates at Complete).  The percent variances must be identified and explained.  Status reports 
must include data for the total contract cost and performance for the major WBS elements.   Requirement sources (e.g., DOE O 413.3 and non-
DOE sponsor requirements) must be considered and addressed in the design of reports. 

 
IV.  ID Work Control Process 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
HQ  

 
ID 

Contract 

 

Work 
Authorization

 
Reporting

ID 
Technical 

Budget  
Coordination

 

ID 
Financial

Plan 

Proposal 
Formulation 

ID 
Review 

 
Contractor
Execution

 
Change 
Control 

Primarily DOE Action 
Primarily Contractor Action 
Joint Contractor DOE Action

 

Baseline 
Execution

 ID 
Review

This general process applies to work performed at INL. 
 
ID Contract – This document provides the basic framework for scope along with financial and budget requirements. 
Proposal Formulation – the Contractor will prepare proposals as prescribed by DOE in the UNICALL and  
other DOE guidance. 
ID Review – ID will review proposals for adequacy and completeness. 
HQ Actions – HQ will submit budgets and requests for funding, etc. 
Baseline Execution – Baselines and annual work plans (detailing current year work scope) are prepared by the Contractor. 
ID Review - ID will review proposals for adequacy and completeness.  
Work Authorization – ID will provide work authorization documentation.  Both ID and Contractor sign. 
ID Technical/Budget Coordination – ID technical and budget groups will coordinate work to assure funding and work 
authorization are congruent. 
ID Financial Plan – The Fin plan will be prepared and sent to the Contractor via contract modification. 
 


